ORDER FOR SUPPLIES OR SERVICES
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1.CONTRACT/PURCH.ORDER/ 2.DELIVERY ORDER/CALL NO. [3.DATE OF ORDER/CALL|4.REQ./PURCH.REQUEST NO. 5.PRIORITY
AGREEMENT NO. (YYYYMMMDD)
N65540-15-D-0008 0001 2015 Mar 13 1300481306
6. ISSUED BY CODE | N65540 7. ADMINISTERED BY (if other than 6) CODE | S0514A
NAVAL SURFACE WARFARE CENTER CARDEROCK DCMA SAN DIEGO 8. DELIVERY FOB
COD 7675 DAGGET STREET, SUITE 200
(hY (R g

[h) (2 SAN DIEGO CA 92111-2241 DESTINATION
5001 S. BROAD STREET | | OTHER
PHILADELPHIA PA 19112-5083

(See Schedule if other)
9. CONTRACTOR CODE |57701 FACILITY 10.DELIVER TO FOB POINT BY (Date) 11.MARK IF BUSINESS IS

BAE SYSTEMS SAN DIEGO SHIP REPAIR INC.

NAME  RICHARD LANDSTEDT
AND 2205 E BELT ST
ADDRESS SAN DIEGO CA 92113-3634

(YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
12.DISCOUNT TERMS DISADVANTAGED

See ltem 15

13. MAIL INVOICESTO THE ADDRESS IN BLOCK

14. SHIP TO CODE [N65540

NAVAL SURFACE WARFARE CENTER CARDEROCK

(h R\
5001 SOUTH BROAD STREET
PHILADELPHIA PA 19112-5083

15. PAYMENT WILL BE MADE BY CODE|[HQO033

9

DFAS COLUMBUS CENTER, WEST ENTITLEMENT

MARK ALL

WOMEN-OWNED

P.O. BOX 182381

COLUMBUS OH 43218-2381

PACKAGES AND
PAPERS WITH
IDENTIFIC ATIO N
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/| X | Thisdelivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered
TYPE |CALL contract.
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein.REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN ORISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
I:I If this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*

SEE SCHEDULE

*If quantity accepted by the Government is same as

24. UNI TED STATES OF AVERICA
TEL: (hY (RY

quantity ordered, indicate by X. If different, enter actual |EMAI L: (h) (R)

quantity accepted below quantity ordered and encircle.

BY: John P.

St ef ano

(b) (6)

CONTRACTI NG / ORDERI NG OFFI CER

25. TOTAL

$5,877,567.50

26.
DIFFERE

NCES

27a. QUANTITY IN COLUMN 20 HAS BEEN

[ JinsEcTED [ |RECEIVED [ | ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

g. E-MAIL ADDRESS

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28. SHIP NO. 29. DO VOUCHER NO [30.
INITIALS
PARTIAL 32. PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER FINAL CORRECT FOR

36. 1 certify this account is correct and proper for paym ent.

a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

31. PAYMENT

COMPLETE
PARTIAL
FINAL

34. CHECK NUMBER

35. BIL

L OF LADING NO.

37. RECEIVED AT 38. RECEIVED BY

39. DATE RECEIVED
(YYYYMMMDD)

40. TOTAL
CONTAINERS

41. SSR ACCOUNT NO

42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.




Section B - Supplies or Services and Prices

ITEM NO

0001

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Engineering and Technical Services
CPFF

in support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems from date of award through 12 months. Technical services are
further described in the Statement of Work.

FOB: Destination

ESTIMATED COST

FIXED FEE

TOTAL EST COST + FEE

N65540-15-D-0008
0001
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AMOUNT
(b) (4)



ITEM NO

000101

SUPPLIES/SERVICES QUANTITY

Engineering and Technical Services
CPFF

in support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems from date of award through 12 months. Technical services are

further described in the Statement of Work.
FOB: Destination

UNIT UNIT PRICE

Lot

PURCHASE REQUEST NUMBER: 1300481306

ACRN AA

CIN: 130048130600001

ESTIMATED COST

FIXED FEE

TOTAL EST COST + FEE

N65540-15-D-0008
0001

Page 3 of 15

AMOUNT
(b) (4)

(b) (4)
(b) (4)



ITEM NO

0004

ITEM NO

000401

SUPPLIES/SERVICES QUANTITY UNIT

Lot

Support Services
COST

N65540-15-D-0008

includes material, travel, incidential subcontracting and other direct costs in
support of Items 0001 through 0003 in accordance with the Statement of Work.
The estimated costs that will be incurred over the three-year period of the contract

is(b) (4)
FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT

Lot

Funding for CLIN 0004 Support Costs

COST

FOB: Destination

PURCHASE REQUEST NUMBER: 1300481306

ACRN AA

CIN: 130048130600001

. This cost is a Not-To-Exceed amount.

0001
Page 4 of 15
UNIT PRICE AMOUNT
(b) (4)
ESTIMATED COST
UNIT PRICE AMOUNT
(b) (4)
ESTIMATED COST
(b) (4)
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Section C - Descriptions and Specifications

STATEMENT OF WORK

ALTERATION PROGRAM SUPPORT FOR CODE 918

1.0 SCOPE:

1.1 Provide engineering, technical and installation services to NSWCCD-SSES

1.2

(NAVSEA Philadelphia), Technology Deployment Branch (Code 918) for the
Engineering development, modification material selection and design, and
installation of alterations on various Navy ships. The contractor shall provide the
following resources for support of Code 918: design prototype modification Kkits,
material identification and procurement, engineering drawings and specifications,
pre-fabrication and production of specified component assemblies, space
modification, testing, and material handling (consisting of kitting, storage,
transportation and quality assurance). The contractor shall provide all incidental
and consumable materials as well as all tooling required to accomplish the
alteration design and installations referenced by this SOW for each SCD and
MACHALT provided.

Prototype engineering and design work will be performed within 250 miles of
NSWCCD-SSES (NAVSEA Philadelphia). Production and installation of said
prototypes will predominately be at three Naval Stations located in Norfolk, VA,
San Diego, CA and Pearl Harbor, HI.

1.3 Period of Performance will be from DO award to 1 Mar 2018.
1.4 Applicable platforms for the alterations called out in REF 2.10 below will be

1.5

Aircraft Carriers, Submarines, Surface combatants, Logistics support ships,
Amphibious, and Auxiliary support vessels, and support craft such as barges.
Estimated Level of Effort:

Estimated | Overtime Total
Labor Categories Hours Hours Hours
Program Manager (b) (4) ]
Senior Engineer ]
Engineer 1
Logistician 1

Quality Assurance Specialist
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(b) (4)

Technical Writer
Clerk/Typist

Sr. Engineering Tech
Engineering Tech
Planner/Estimator

Site Foreman

Quality Assurance Technician
Marine Equipment Mechanic
HVAC Technician
Electronics Technician
Marine Machinist

Marine Electrician

Shipfitter

Burner/Welder

Maintenance Trades Helper
Pipefitter
Painter/Sandblaster
Insulator/Lagger

Total Estimated Hours (b) (4) 83330

APPLICABLE DOCUMENTS (Latest Revisions):

2.1 NAVSEA Technical Manual S9AA0-AB-GSO-010 (General Specifications for
Overhaul of Surface Ships)

2.2 MIL-STD 1088 Engineering Drawing Practices

23 MIL-STD 490 Specification Practices

2.3 NAVSEA INST 4720.15 Machinery Alterations

2.4  General Specifications for Ships of the U.S. Navy-NAVSEA S9A0-AA-APN-
010/GEN SPECS

2.5 SHIPMAIN SCD Alteration/Modification Instructions

2.6 Navy Modernization Program (NMP) Management and Operations Manual,
NAVSEA SL720-AA-MAN-030.

2.7 Ship Alterations Accomplished by AITs, NAVSEA Technical Specifications,
9090-310G.

2.8  Process and Policy for Shipboard Industrial Work, NAVSSES Instruction
4720.2F

2.9  Navy Data Environment (NDE) Website

2.10  Attachment (A): List of Equipment Alteration Projections for accomplishment
(General scope of work for each alteration in the MACHALT Information
Booklet available via internet at: {https://www.nswccd-sses-
mermaid.com/Mermaid/Mermaid.htm})
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3.0 REQUIREMENTS:

3.1

3.2

33

3.4

3.5

3.6

3.7

3.8

3.9

The contractor shall provide all required resources including tools, consumable
materials and qualified personnel to support planning, management, logistics and
technical support, pre-fabrication and installation the alteration kits as listed in
Attachment (A). Due to shifting availability schedules, changing installation
priorities and limited budgets, the alterations listed are only a composite of the
expected work. Specific hulls and ports are not defined due to flexible nature of
equipment level modification installation windows and war time operations needs.
The contractor shall provide installation support and quality assurance as
specified in paragraphs 2.0 and 5.0 of this document during pre and post-
installation testing and installation.

The contractor shall provide a monthly installation status report and project
POA&M to individual alteration Project Managers and the SME commencing
from the start of support for each specific alteration until the completion of the
task on a per ship basis.

The contractor shall provide a monthly progress/financial report commencing 30
days after award and every 30 days until the completion of the task. The
contractor shall provide a tracking report for each specific alteration per hull. The
tracking report should show percentage of work completed versus percentage of
ceiling expended for each alteration.

The contractor will provide transportation, staging, and security for all contractor
furnished material (CFM) and government furnished material (GFM) in and
around the installation site and contractor facilities.

The contractor will notify the local MACHALT program coordinator, appropriate
Project Manager and the SME immediately of any technical issues, equipment
deficiencies or any other events that would potentially negatively affect the
installation schedule or cost of the task.

The contractor will maintain and provide a material inventory report on a monthly
basis to the alteration Project Manager and SME detailing the location and
disposition of GFM.

The contractor may be required to conduct a ship check prior to the start of work
for each ship and maintain a projected work schedule. The contractor will attend
required ship production meetings and maintain continuous dialogue with the
local MACHALT program coordinator.

The contractor will inventory each alteration kit for completeness prior to the start
of any installation. The contractor should then notify the appropriate Project
Manager of material shortages.

The contractor will ensure that all shipboard industrial work is accomplished IAW
NSTS 9090.310G and NAVSSESINST 4720.2C for quality control. QA



4.0

5.0

6.0

7.0

3.10

N65540-15-D-0008
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workbooks shall be created for each new alteration and provided to the
appropriate Project Manager no less than 14 days before the start of the first
production installation of each alteration.

The contractor shall provide incidental material and all tools in accordance with
the various SHIPMAIN SCD Alteration/Modification Instructions, paragraphs
12.3. Special materials, Tools, or Test Equipment Required for Installation and
Checkout, but Not Supplied in Kit.

DELIVERABLES/SCHEDULE:

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Provide a bi-monthly (POA&M) and progress reports to the SME and local
MACHALT coordinator commencing 30 days from award until the completion of
each hull of this task. POA&M should track the project daily from the scheduled
installation date.

Provide a monthly financial report to the COR and SME commencing 30 days
after award and every month until the completion of the task.

Provide a monthly GFM report to the alteration Project Manager and SME
commencing 14 days after the receipt of GFM.

Provide a projected modification schedule and ship check report to the local
MACHALT coordinator at 5 least working days prior to the commencement of
each installation.

Provide a detail equipment report to the local MACHALT coordinator for logistic
support within 3 days after the completion of each hull.

Provide pre-start check list and QA documentation to the local MACHALT
representative prior to the commencement of work per hull.

Provide a completion report to the local MACHALT coordinator and SME within
5 working days after period of performance of this task.

The COR shall be copied or notified of all deliverables via email.

NSWCCD-SSES GOVERNMENT FURNISHED INFORMATION/MATERIAL

(GFI/M):

5.1

5.2

SHIPMAIN SCD Alteration/Modification Instructions will be provided to the
contractor a minimum of 30 days prior to the first scheduled alteration
installation.

The government will furnish alteration kits as required/requested by the
contractor.

TRAVEL: Only as required in support of alterations outside of location cited in
Paragraph 10.0.

CLASSIFIED MATERIAL: None.




8.0

9.0

N65540-15-D-0008

SPECIAL REQUIREMENTS: As specified under each SHIPMAIN SCD

Alteration/Modification Instructions.

PERIOD OF PERFORMANCE: From award date to 30 MAR 2018

10.0 PLACE OF PERFORMANCE:

11.0

12.0

13.0

14.0

10.1

10.2

0001
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The installations will be accomplished predominantly at the Naval Stations in
Norfolk, VA, San Diego, CA and Pearl Harbor, HI except as specified in

paragraph 6.0.

The SME reserves the right to modify the locations for the needs of the navy as
directed by the CLASSRON and CFFC maintenance staff for accomplishments of
alteration and modernization to meet Ship’s availability and schedules, within the

scope of the Delivery Order funding.

OVERTIME: Is authorized with the prior approval of the OSIC and the SME.

OVERSIGHT & TECHNICLAL AUTHORITY:

12.1

12.2

The oversight and technical authority for all work accomplished under this
delivery order shall be the local MACHALT coordinator and the SME.

The contractor shall in all cases defer to the local MACHALT coordinator
regarding any installation information and interface with ships force personnel.

SUBJECT MATTER EXPERT (SME): The SME for this delivery order is (b) (6)

NSWCCD-SSES (b) (6)

CONTRACTING OFFICER REPRESENTATIVE (COR): The COR for this delivery

order 1s (b) (6)

(b) (6)

Attachment (A): Listing of Applicable SCD for Accomplishment

NSWCCD SSES Code (b) (6) Phone (b) (6)

Equipment Alteration Projections
Average | Estimated
Kits Per | Number of
SCD MA DESCRIPTION Hull Hulls
4611 475 CIWS S/W Cooling Venturi Flow Switch 2 6
3658 544 DDG-51 Class Dog/Handle Upgrade for Cargo Doors** 42 6
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12225 | 689 Boat Davit Winch Manual Brake Upgrade** 1 14
3828 647 Lube Oil Pump Seal Replacement Mod 4 3
2575 599 Fuel Oil Pump Seal Replacement and Bearing Mod 4 3
317 622 VLS Motorized Solenoid Operated Pilot Valve (SOPV) 2 4
399 623 SPY Motorized Pilot Valve 2 16
926 638 Stern Tube Seal Kevlar Insert 2 6
75837 | 699 LHD Main Feed Pump Seal Upgrade 4 4
9185 670 Fire Pump Isolation Gaskets
12 8
14363 | 712 LSD VCHT Ejector Pump Controller Augment 2 4
70314 | 631 Static ABT Switch Model 1 Retrofit 2 16
14987 | 715 RLM Replacement 16 16
Watertight Hatch Comp WT Closure ModX
12076 | 669 16 16
DDG Anchor Windless Low Speed Shaft Replacement
12018 | 707 16 16
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS:

Inspection and Acceptance will be performed by the COR, () (6) Codegp)  Naval Surface Warfare
Center Carderock Division Philadelphia, PA.
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 POP 16-MAR-2015 TO N/A NAVAL SURFACE WARFARE CENTER N65540
30-MAR-2018 CARDEROCK
(b) (6)
5001 SOUTH BROAD STREET
PHILADELPHIA PA 19112-5083
FOB: Destination
000101 N/A N/A N/A N/A
0004 POP 16-MAR-2015 TO N/A NAVAL SURFACE WARFARE CENTER N65540
30-MAR-2018 CARDEROCK

(b) (6)
5001 SOUTH BROAD STREET

PHILADELPHIA PA 19112-5083
FOB: Destination

000401 N/A N/A N/A N/A



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1731810 81LT 251 VU021 0 050120 2D 000000
COST CODE: A00002750781

AMOUNT:(b) (4)

CIN 130048130600001: (1 (4)

N65540-15-D-0008
0001
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Section I - Contract Clauses

INCREMANTAL FUNDING

(a) This contract is incrementally funded and the amount available for payment hereunder is limited
to(b) (4) inclusive of fee. It is estimated that funds will cover the cost of performance
through 30 April 2015. Subject to provisions of the clause FAR 52.232-22 — Limitation of Funds
(APR 1984) in Section I of this contract, no legal liability on the part of the Government in excess

of (b) (4) shall arise unless additional funds are made available and incorporated as a
modification of the contract.
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Section J - List of Documents, Exhibits and Other Attachments

Attachment 1for Delivery Order 0001 — Contract Data Requirements List
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